

Ministry of Health Liberia Covid-19 Emergency Response Project (LCER) (PROJECT ID: P173812 IDA Credit No.66090, Grant No.D6080)

PUBLIC DISCLOSURE

Rehabilitation and upgrading of Jordanian Hospital at Star Base as Isolation and or Treatment Center and the 14th Military Hospital to improve the surrounding, staff safety while providing quality care and avoid infection in Sheifflin Town, Margibi County.

In pursuant to the Procurement Guidelines under IBRD and IDA Credits (2016) revised November 2017 and August 2018—Section VI (6.12) on World Bank Procedures for Request for Quotation (RFQ) Process, the Ministry of Health through the Liberia COVID-19 Emergency Response Project (LCER) wish to inform the general public especially the bidders of the outcomes of the bidding process for Lot#1:Rehabilitation and Upgrading of Jordanian Hospital at Star Base, Bong Mine Bridge, Bushrod Island, Monrovia, Liberia and Lot#2: 14 Military Hospital, Schiefflin Town, Lower Margibi County which was conducted through the limited bidding process from 5th May, 2020 with bids submission closing date of 12th May, 2020.

Table 1: LIST OF BIDDERS AND PROPOSED BID PRICES

S/No	Name of Bidder	Proposed Bid Price, USD	
		LOT 1	LOT 2
1	Bittar Construction Company	423,776.09	Did not bid
2	JLN International	470,926.10	176,311.61
3	Jusmart Engineering Company	Did not bid	Did not bid
4	BMC Group	427,771.86	Did not bid
5	Kingdom Business Inc.	Did not bid	167,508.83
6	Elite Contractors and Global Services Inc.	427,508.56	171,303.51
7	Real Estate & Construction Corporation (RESCO)	Did not bid	168,104.25

Table 2: EVALUATED BID PRICES

S/No	Name of Bidder	Proposed Bid Price, USD	
		LOT 1	LOT 2
1	Bittar Construction Company	423,776.89	Did not bid
2	JLN International	470,926.10	Did not bid
3	BMC Group	427,732.77	Did not bid
4	Kingdom Business Inc.	Did not bid	167,378.33
5	Elite Contractors and Global Services Inc.	427,732.77	
6	Real Estate & Construction Corporation (RESCO)	Did not bid	171,306.13 168,104.25

Table 3a: REASONS FOR DISQUALIFICATION (LOT 1)

No as Ranked	Name of Bidders	Reason(s) for Disqualification as detailed in BER
1	JLN International	a. The firm omitted the Clause 1 of the bid Securing Declaration which provides the period in which the company should be suspended from being eligible for bidding in any contract.



Table 3b: REASONS FOR DISQUALIFICATION (LOT 2)

No as Ranked	Name of Bidders	Reason(s) for Disqualification as detailed in BER
1	JLN International	a. The firm did not sign nor stamp its submitted bid securing declaration, additionally, clause 1 in the bid securing declaration which provides the period in which the company should be suspended from being eligible for bidding in any contract was not stated
2	Real Estate & Construction Corporation (RESCO)	b. The firm did not submit its Bid Securing Declaration as requested as part of the requirement

Table 4a: RECOMMENDED FOR AWARD (LOT 1)

Recommended Firm/ Address Bittar Construction Company of U.	Amount (United States Dollars)	Contract Duration
N. Drive, Buzzy Quarter, Monrovia, Liberia	Four Hundred Twenty Three Thousand Seven Hundred and Seventy Six United States Dollars and Nine Cents (US\$423,776.09)	60 days or 2 Months after signing of contract

Table 4b: RECOMMENDED FOR AWARD (LOT 2)

Recommended Firm/ Address	Amount (NGN)	Contract Duration
Boulevard, Beer Village,	One Hundred Sixty Seven Thousand Three Hundred Seventy Eight United States Dollars and Thirty Three Center (US\$167,378.33)	

CONCLUSION

By this publication, the Liberia COVID-19 Emergency Response Project (LCER) has concluded the Request for Quotation (RFQ) Process for the engagement of Contractors for the Rehabilitation and Upgrading of Jordanian Hospital at Star Base, Bong Mine Bridge, Bushrod Island, Monrovia, Liberia and 14 Military Hospital, Schiefflin Town, Lower Margibi County of Liberia

SIGNED:

Matthew T.K. Flomo

Project Manager

7th October 2020