



**WORLD BANK/IFAD PROGRAM IMPLEMENTATION UNIT
MINISTRY OF AGRICULTURE, REPUBLIC OF LIBERIA
SMALLHOLDER AGRICULTURE TRANSFORMATION AND
AGRIBUSINESS REVITALIZATION PROJECT (STAR-P)
1st Floor LIBSUCO Building Japan Freeway (Formerly Somalia Drive),
Gardnersville – Monrovia, Liberia**

SPECIFIC PROCUREMENT NOTICE

CANCELLATION OF REQUEST FOR BIDS

Country: **Liberia**
City/Locality: **Monrovia**
Ref# Number: **As below**
Description: **“As per the Contract Packages below**
Project Name: **Smallholder Agriculture Transformation and
Agribusiness Revitalization Project (STAR-P)**
Funding Agency: **WORLD BANK/IDA**
Loan No./Credit No./ Grant No.: **IDA 63600**
Project No.: **P160945**
The Employer: **MINISTRY OF AGRICULTURE**

1. Program Implementation Unit/ the World Bank/IFAD PIU of the Ministry of Agriculture/**STAR-P** hereby **cancel the procurement process for the procurement packages below**, in accordance with **ITB 39.1** of the Request for Bids for Non-Consulting Service Document previously published, due to technical reasons related to the procurement method.
2. Program Implementation Unit/ the World Bank/IFAD PIU of the Ministry of Agriculture will re-examine the requirements and intends to re-launch it at a future date.
3. Additional information may be obtained at the address below:

*Galah Toto
National Program Coordinator
Project Implementation Unit (PIU), Ministry of Agriculture
Smallholder Agriculture Transformation & Agribusiness Revitalization
Project (STAR-P)/ Rural Economic Transformation Project (RETRAP)
1st Floor LIBSUCO Building, Japanese Freeway (Formerly Somalia Drive)
Gardnersville – Monrovia, Liberia
Tel +231-777576980
Email: gtoto@moa.gov.lr and cc: rglaydor@moa.gov.lr*

Contract Packages Cancelled:

No.	Contract Packages	Location	Bid Ref	Qty.	Bid Security Amount (USD)	Delivery Period
1.	Procurement of Service Provider for Provision of Non-consultant Service for the Rehabilitation of 100 hectares of Existing lowland for Rice Production (Clearing, Plowing, Harrowing, Bund Construction, Development of Irrigation Systems and Planting/Transplanting) in Bomi, Grand Cape Mount, Montserrado and Margibi Counties	Bomi, Grand Cape Mount, Montserrado and Margibi Counties	LR-PMU-MOA-473901-NC-RFB	100 hectares	Notarized Bid securing Declaration	60-90 days
2.	Procurement of Service Provider for Provision of Non-consultant Service for the Rehabilitation of 100 hectares of Existing lowland for Rice Production (Clearing, Plowing, Harrowing, Bund Construction, Development of Irrigation Systems and Planting/Transplanting) in Bong County	Bong County	LR-PMU-MOA-473698-NC-RFB	100 hectares	Notarized Bid securing Declaration	60-90 days
3.	Procurement of Service Provider for Provision of Non-consultant Service for the Rehabilitation of 150 hectares of Existing lowland for Rice Production (Clearing, Plowing, Harrowing, Bund Construction, Development of Irrigation Systems and Planting/Transplanting) in Lofa County	Lofa County	LR-PMU-MOA-473894-NC-RFB	150 hectares	Notarized Bid securing Declaration	60-90 days
4.	Procurement of Service Provider for Provision of Non-consultant Service for the Rehabilitation of 300 hectares of Existing lowland for Rice Production (Clearing, Plowing, Harrowing, Bund Construction, Development of Irrigation Systems and Planting/Transplanting) in Nimba County	Nimba County	LR-PMU-MOA-473898-NC-RFB	300 hectares	Notarized Bid securing Declaration	60-90 days
5.	Procurement of Service Provider for Provision of Non-consultant Service for the Rehabilitation of 50 hectares of Existing lowland for Vegetables Production (Clearing, Plowing, Harrowing, Bund Construction, Development of Irrigation Systems and Planting/Transplanting) in Bomi, Grand Cape Mount, Montserrado and Margibi Counties	Bomi, Grand Cape Mount, Montserrado and Margibi Counties	LR-PMU-MOA-473902-NC-RFB	50 hectares	Notarized Bid securing Declaration	60-90 days
5	Supply, Delivery and Distribution of PPEs	N/A	LR-PMU-MOA-472175-GO-RFB	Assorted	1,000.00	90-120 days