



**WORLD BANK/IFAD PROGRAM IMPLEMENTATION UNIT  
MINISTRY OF AGRICULTURE, REPUBLIC OF LIBERIA  
RURAL ECONOMIC TRANSFORMATION PROJECT (RETRAP)  
1<sup>ST</sup> FLOOR LIBSUCO BUILDING JAPAN FREEWAY (FORMERLY SOMALIA DRIVE),  
GARDNERSVILLE – MONROVIA, LIBERIA**

---

**SPECIFIC PROCUREMENT NOTICE**

**CANCELLATION OF REQUEST FOR BIDS(WORKS)**

Country: **Liberia**  
City/Locality: **Monrovia**  
Ref# Number: **As below**  
Description: ***“As per the Contract Packages below***  
Project Name: **Rural Economic Transformation Project(RETRAP)**  
Funding Agency: **WORLD BANK/IDA**  
Loan No./Credit No./ Grant No.: **IDA 72670**  
Project No.: **P175263**  
The Employer: **MINISTRY OF AGRICULTURE**

**DATE ISSUED: March 17, 2025**

1. Program Implementation Unit/ the World Bank/IFAD PIU of the Ministry of Agriculture/RETRAP hereby **cancel** the procurement process for the ***procurement packages below***, in accordance with **ITB 38.1** of the Request for Bids-Works process previously published for submission on **March 24, 2025 at 2:00pm**, due to technical reasons related to the drawings.
2. The Program Implementation Unit/ the World Bank/IFAD PIU of the Ministry of Agriculture will re-examine the requirements and re-launch it at a future date. Bidders who have previously requested the procurement document will be notified of the new date for the relaunch.
3. Additional information may be obtained at the address below:

*Galah Toto  
National Program Coordinator  
Project Implementation Unit (PIU), Ministry of Agriculture  
Smallholder Agriculture Transformation & Agribusiness Revitalization Project (STAR-P)/ Rural  
Economic Transformation Project (RETRAP)  
1<sup>st</sup> Floor LIBSUCO Building, Japanese Freeway (Formerly Somalia Drive)  
Gardnersville – Monrovia, Liberia  
Tel +231-777576980  
Email: [gtoto@moa.gov.lr](mailto:gtoto@moa.gov.lr) and cc: [dkulah@moa.gov.lr](mailto:dkulah@moa.gov.lr)*

**Contract Packages Cancelled are listed below:**

<b>Lot#</b>	<b>Location</b>	<b>Contract Packages</b>	<b>Bid Ref</b>	<b>Qty.</b>	<b>Bid Security Amount (USD)</b>	<b>Delivery Period</b>
<b>NIMBA COUNTY</b>						
<b>Lot-1</b>	Nimba, Sahnpa	Rehabilitation of 200 hectares of Existing lowland for Rice Production (clearing, plough, harrowing)	LR-PMU-MOA-478787-CW-RFB (Lot 1)	200 hectares	Notarized Bid securing Declaration	90-100 days
<b>Lot-2</b>	Nimba, Camp 1 and Gbehley-Geh	Rehabilitation of 150 hectares of Existing lowland for Rice Production (clearing, plough, harrowing)	LR-PMU-MOA-478787-CW-RFB (Lot 2)	150 hectares	Notarized Bid securing Declaration	90-100 days
<b>Lot-3</b>	Nimba, Gbedin	Rehabilitation of 100 hectares of Existing lowland for Rice Production (clearing, plough, harrowing)	LR-PMU-MOA-478787-CW-RFB (Lot 3)	100 hectares	Notarized Bid securing Declaration	90-100 days
<b>Lot-4</b>	Nimba, Yarwin mesonnah and Kpatuo	Rehabilitation of 190 hectares of Existing lowland for Rice Production (clearing, plough, harrowing)	LR-PMU-MOA-478787-CW-RFB (Lot 4)	190 hectares	Notarized Bid securing Declaration	90-100 days
<b>BONG COUNTY</b>						
<b>Lot-1</b>	Bong: Garmue, Miller Town, Fetuah	Rehabilitation of 95 hectares of Existing lowland for Rice Production (clearing, plough, harrowing)	LR-PMU-MOA-478792-CW-RFB(Lot 1)	95 hectares	Notarized Bid securing Declaration	90-100 days
<b>Lot-2</b>	Bong:Salala, Suakoko	Rehabilitation of 128 hectares of Existing lowland for Rice Production (clearing, plough, harrowing)	LR-PMU-MOA-478792-CW-RFB(Lot 2)	128 hectares	Notarized Bid securing Declaration	90-100 days
<b>Lot-3</b>	Bong: Sarwolor, Sannoyea, Jorquelleh, Fuamah	Rehabilitation of 102 hectares of Existing lowland for Rice Production (clearing, plough, harrowing)	LR-PMU-MOA-478792-CW-RFB(Lot 3)	102 hectares	Notarized Bid securing Declaration	90-100 days
<b>N/A</b>	Bong: Fuamah	Rehabilitation of 200 hectares of Existing upland for Maize Production (clearing, plough & harrowing)	LR-PMU-MOA-478825-CW-RFB	200 hectares	Notarized Bid securing Declaration	90-100 days
<b>LOFA COUNTY</b>						
<b>Lot-1</b>	Lofa: Foya District	Rehabilitation of 200 hectares of Existing lowland for Rice Production (clearing, plough, harrowing)	LR-PMU-MOA-478795-CW-RFB (Lot 1)	200 hectares	Notarized Bid securing Declaration	90-100 days
<b>Lot-2</b>	Lofa: Vahun District	Rehabilitation of 100 hectares of Existing lowland for Rice Production (clearing, plough, harrowing)	LR-PMU-MOA-478795-CW-RFB(Lot 2)	100 hectares	Notarized Bid securing Declaration	90-100 days
<b>MONTERRADO, GRAND CAPEMOUNT AND BOMI COUNTIES</b>						
<b>Lot-1</b>	Montserrado, Grand Capemount	Rehabilitation of 75 hectares of Existing lowland for Rice	LR-PMU-MOA-478796-CW-RFB( Lot 1)	75 hectares	Notarized Bid securing Declaration	90-100 days

<b>Lot#</b>	<b>Location</b>	<b>Contract Packages</b>	<b>Bid Ref</b>	<b>Qty.</b>	<b>Bid Security Amount (USD)</b>	<b>Delivery Period</b>
		Production (clearing, plough, harrowing)				
<b>Lot-2</b>	Bomi	Rehabilitation of 150 hectares of Existing lowland for Rice Production (clearing, plough, harrowing)	LR-PMU-MOA-478796-CW-RFB( Lot 2)	150 hectares	Notarized Bid securing Declaration	90-100 days
<b>GRAND BASSA AND MARGIBI COUNTIES</b>						
<b>Lot-1</b>	Grand Bassa	Rehabilitation of 194 hectares of Existing lowland for Rice Production (clearing, plough, harrowing)	LR-PMU-MOA-478805-CW-RFB (Lot 1)	194 hectares	Notarized Bid securing Declaration	90-100 days
<b>Lot-2</b>	Margibi	Rehabilitation of 200 hectares of Existing lowland for Rice Production (clearing, plough, harrowing)	LR-PMU-MOA-478805-CW-RFB(Lot 2)	200 hectares	Notarized Bid securing Declaration	90-100 days
<b>RIVERCESS, MARYLAND, SINOE AND GRAND KRU COUNTIES</b>						
<b>N/A</b>	Maryland, Rivercess, Sinoe, G Kru )	Rehabilitation of 116 hectares of Existing lowland for Rice Production (clearing, plough, harrowing)-	LR-PMU-MOA-478809-CW-RFB	116 hectares	Notarized Bid securing Declaration	90-100 days