



WORLD BANK/IFAD PROGRAM IMPLEMENTATION UNIT
MINISTRY OF AGRICULTURE, REPUBLIC OF LIBERIA
RURAL ECONOMIC TRANSFORMATION PROJECT (RETRAP)
1ST FLOOR LIBSUCO BUILDING JAPAN FREEWAY (FORMERLY SOMALIA DRIVE),
GARDNERSVILLE – MONROVIA, LIBERIA

SPECIFIC PROCUREMENT NOTICE

CANCELLATION OF REQUEST FOR BIDS

Country: **Liberia**
City/Locality: **Monrovia**
Ref# Number: **As below**
Description: **“As per the Contract Packages below**
Project Name: **Rural Economic Transformation Project(RETRAP)**
Funding Agency: **WORLD BANK/IDA**
Loan No./Credit No./ Grant No.: IDA 72670
Project No.: P175263
The Employer: **MINISTRY OF AGRICULTURE**

1. Program Implementation Unit/ the World Bank/IFAD PIU of the Ministry of Agriculture/**RETRAP** hereby **cancel the procurement process for the procurement packages below**, in accordance with **ITB 39.1** of the Request for Bids for Non-Consulting Service previously published, due to technical reasons related to the procurement method.
2. Program Implementation Unit/ the World Bank/IFAD PIU of the Ministry of Agriculture will re-examine the requirements and intends to re-launch it at a future date.
3. Additional information may be obtained at the address below:

Galah Toto
National Program Coordinator
Project Implementation Unit (PIU), Ministry of Agriculture
Smallholder Agriculture Transformation & Agribusiness Revitalization
Project (STAR-P)/ Rural Economic Transformation Project (RETRAP)
1st Floor LIBSUCO Building, Japanese Freeway (Formerly Somalia Drive)
Gardnersville – Monrovia, Liberia
Tel +231-777576980
Email: gtoto@moa.gov.lr and cc: dkulah@moa.gov.lr

Contract Packages Cancelled:

No.	Contract Packages	Location	Bid Ref	Qty.	Bid Security Amount (USD)	Delivery Period
1.	Procurement of Non-Consulting Service for the Rehabilitation of 175 hectares of Existing lowland for Rice Production (clearing, plough, harrowing)-(Grand Capemount and Bomi Counties	G. Capemount and Bomi	LR-PMU-MOA-474960-NC-RFB	175 hectares	Notarized Bid securing Declaration	90-100 days
2.	Procurement of Non-Consulting Service for the Rehabilitation of 325 hectares of Existing lowland for Rice Production (clearing, plough, harrowing)-Bong Co	Bong Co.	LR-PMU-MOA-474956-NC-RFB	325 hectares	Notarized Bid securing Declaration	90-100 days
3.	Procurement of Non-consulting Service for the Rehabilitation of 276 hectares of Existing lowland for Rice Production (clearing, plough, harrowing)-(Grand Bassa and Rivercess Counties	Grand Bassa and Rivercess	LR-PMU-MOA-474958-NC-RFB	276 hectares	Notarized Bid securing Declaration	90-100 days
4.	Procurement of Non-consulting Service for the Rehabilitation of 300 hectares of Existing lowland for Rice Production (clearing, plough, harrowing)-(Lofa County)	Lofa	LR-PMU-MOA-474957-NC-RFB	300 hectares	Notarized Bid securing Declaration	90-100 days
5.	Procurement of Non-consulting Service for the Rehabilitation of 44 hectares of Existing lowland for Rice Production (clearing, plough, harrowing)-(Sinoe, Grand Gedeh, Maryland and Grand Kru Counties	Sinoe, Grand Gedeh, Maryland and Grand Kru	LR-PMU-MOA-474965-NC-RFB	44 hectares	Notarized Bid securing Declaration	90-100days

No.	Contract Packages	Location	Bid Ref	Qty.	Bid Security Amount (USD)	Delivery Period
6.	Procurement of Non-consulting Service for the Rehabilitation of 240 hectares of Existing lowland for Rice Production (clearing, plough, harrowing)-(Margibi, and Montserrado Counties	Margibi and Montserrado	LR-PMU-MOA-474969-NC-RFB	240 hectares	Notarized Bid securing Declaration	90-100days
7.	Procurement of Non-consulting Service for the Rehabilitation of 640 hectares of Existing lowland for Rice Production (clearing, plough, harrowing)-(Nimba Co)	Nimba Co.	LR-PMU-MOA-474953-NC-RFB	640 hectares	Notarized Bid securing Declaration	90-100 days
8.	Procurement of Non-Consulting Service for the Rehabilitation of 200 hectares of Existing upland for Maize Production (clearing, plough & harrowing) -upland (Bong Co)	Bong Co.	LR-PMU-MOA-474049-NC-RFB	200 hectares	Notarized Bid securing Declaration	90-100 days